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EMPIRE BUILDING DIAGNOSTICS 

786 Terrace Boulevard, Suite 1 

Depew, NY 14043 
 

 
July 21, 2020 
 

Attn: Ariadna Cheremeteff 
Bergmann 

 

RE: NRG Dunkirk abatement and demolition budget 
 

Dear Ariadna:  
 

Thank you for the opportunity to provide you with our services.  Below, please find a quote for 
the above referenced project. 

 

Budget for the removal and disposal of the existing coal power plant buildings down to grade as 
per our observations from the site visit in June 2020, based on our observations and past 

experiences we assumed: 
- All slabs assumed to be 6” thick 

- All foundations/slab on grade assumed to be remaining in place 

- All sub-grade tunnels, piping, etc to remain in place 
- Crawlspace areas assumed to be removed and brought up to grade 

- Elevated slabs to be removed and taken down to grade 
- Cementitious material (i.e brick, block, concrete, etc) to be crushed on site and utilized 

as backfill 
- Cut/cap/make safe will be contracted by others to hire licensed contractors 

- Buildings/tanks as per the marked up overhead view will not be removed as part of this 

scope 
- No work will occur with any structures in the lake 

- The work will be done utilizing prevailing wage rates 
- All PCBs have been previously removed from the site 

- Blacktop/concrete hardscape to remain 

- Railroad lines to remain 
- Site fencing to remain 

- Additional fencing/site enclosure to be done by others 
- Scrap credit based on current market rates and assumed average per square foot 

building weights 

- Above and below ground fuel/oil tanks to remain/be removed by others 
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Budget Pricing: 
Demolition of the structures to grade, including stacks   $12,000,000.00 

Crush, place, and compact recycled material into below grade voids $1,400,000.00 
Disposal of C&D material      $1,200,000.00 

Scrap credit        -$2,600,000.00 

Total Demolition Budget       $12,000,000.00 
Asbestos Abatement Budget     $3,000,000-$6,000,000.00 

 
Please note – we reserve the right to withdraw our proposal if the 3rd party 

air/project monitor that’s awarded the job has any affiliation or shared ownership 
with an asbestos abatement company; applicable sales tax is not included in the 

above prices, but will be included in the billing unless an appropriate certificate is 

provided; also, pricing is based on 30 day payment terms and 5% retainage, if 
required, which shall be paid in full upon completion of our scope. 

 
Price Includes: General liability insurance of 1 million and 5 million 

umbrella; per project aggregate of 2 million and all 

statutory workers’ compensation; disability insurance; 
OSHA compliance for all EBD employees; cleanup of all 

EBD work areas.  
 

Not Included if Applicable:  Main utility shutoffs; disposal for other trades; 
temporary fall, weather and security protection at 

removals; pre-demolition asbestos survey; 3rd party air 

& project monitoring/inspection; fence maintenance; 
Penetration layout; Patching; Repairs. 

 
All work will be done in strict accordance with all applicable rules and regulations.  

If you have should have any questions, please do not hesitate to contact me at (716) 685-4588 

 
Sincerely, 

 
Michael Young 

Estimator 

 
 

Consider us for all of your dumpster needs! 

Get a Quote Today! 
 

Phone (716) 685-4588       Fax (716) 685-6055 


